



City of Rialto

California

Addendum Number 1
Request for Bid No. 16-014
MAPLE AVENUE IMPROVEMENT PROJECT
CITY PROJECT NO. CB1504
2015/16 ANNUAL CURB, GUTTER & SIDEWALK IMPROVEMENT PROJECT
CITY PROJECT NO. CB1604

To all prospective bidders under specifications for Request for Bid No. 16-014, the Maple Avenue Improvement Project, City Project No. CB1504, and the 2015/16 Annual Curb, Gutter & Sidewalk Improvement Project, City Project No. CB1604, which were to be received by the City of Rialto, California, until **2:00 P.M. on Thursday, December 10, 2015:**

The intent of this Addendum No. 1 is to extend the bid period to 2:00 p.m., December 17, 2015.

I. The following change shall be acknowledged in Part I – Bidding and Contractual Documents and Forms:

1. Paragraph N-1 of the Notice Inviting Bids is hereby replaced with the following:

N-1 NOTICE IS HEREBY GIVEN that sealed bids for the Maple Avenue Improvement Project, City Project No. CB1504, and the 2015/16 Annual Curb, Gutter & Sidewalk Improvement Project, City Project No. CB1604, will be received by the City Clerk of the City of Rialto, California, until **2:00 P.M. on December 17, 2015**, at which time they will be opened and read aloud. The Engineer's estimate is \$370,000.

Note: (The Original Notice Inviting Bids shows **2:00 p.m. on December 10, 2015** and shall be revised to **2:00 p.m. on December 17, 2015** as shown above.)

II. The Special Provisions as originally issued shall be used in submitting bids, and an acknowledgment of receipt of this Addendum No. 1 shall be entered on Page 2 of the Bid forms. Failure to provide such acknowledgment shall render the bid as non-responsive and subject to rejection.

Date: December 8, 2015

BY ORDER OF THE CITY OF RIALTO

Jeffrey T. Schafer, P.E.
Associate Civil Engineer